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Item 14.  Continued.

A.  CHANGES TO SECTION 00700 CONTRACT CLAUSES.

SECTION 00700, CLAUSE 52.228-15 PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION
(SEP 1996).-  Delete this clause in its entirety and replace with the attached new CLAUSE 52.228-15
PERFORMANCE AND PAYMENT BONDS - CONSTRUCTION (JULY 2000).

B.  CHANGES TO THE SPECIFICATIONS.

SECTION 01420 - BASIC STORM POLLUTION PREVENTION PLAN - This section shall be voided and
the accompanying new section of the same number and title, bearing the notation "ACCOMPANYING
AMENDMENT NO. 0001 TO SOLICITATION NO. DACA63-00-B-0034," shall be substituted therefor.

END OF AMENDMENT



52.228-15 Performance and Payment Bonds--Construction (July 2000)

(a) Definitions. As used in this clause--
"Original contract price" means the award price of the contract; or, for requirements contracts, the price
payable for the estimated total quantity; or, for indefinite-quantity contracts, the price payable for the
specified minimum quantity. Original contract price does not include the price of any options, except those
options exercised at the time of contract award.

(b) Amount of required bonds. Unless the resulting contract price is $100,000 or less, the successful offeror
shall furnish performance and payment bonds to the Contracting Officer as follows:

(1) Performance bonds (Standard Form 25). The penal amount of performance bonds at the time of
contract award shall be 100 percent of the original contract price.

(2) Payment Bonds (Standard Form 25-A) . The penal amount of payment bonds at the time of contract
award shall be 100 percent of the original contract price.

(3) Additional bond protection . (i) The Government may require additional performance and payment bond
protection if the contract price is increased. The increase in protection generally will equal 100 percent of
the increase in contract price.
(ii) The Government may secure the additional protection by directing the Contractor to increase the penal
amount of the existing bond or to obtain an additional bond.

(c) Furnishing executed bonds. The Contractor shall furnish all executed bonds, including any necessary
reinsurance agreements, to the Contracting Officer, within the time period specified in the Bid Guarantee
provision of the solicitation, or otherwise specified by the Contracting Officer, but in any event, before
starting work.

(d) Surety or other security for bonds. The bonds shall be in the form of firm commitment, supported by
corporate sureties whose names appear on the list contained in Treasury Department Circular 570,
individual sureties, or by other acceptable security such as postal money order, certified check, cashier's
check, irrevocable letter of credit, or, in accordance with Treasury Department regulations, certain bonds or
notes of the United States. Treasury Circular 570 is published in the Federal Register or may be obtained
from the:

U.S. Department of Treasury
Financial Management Service
Surety Bond Branch
401 14th Street, NW, 2nd Floor, West Wing
Washington, DC 20227.

(e) Notice of subcontractor waiver of protection (40 U.S.C. 270b(c). Any waiver of the right to sue on the
payment bond is void unless it is in writing, signed by the person whose right is waived, and executed after
such person has first furnished labor or material for use in the performance of the contract.

(End of clause)
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SECTION 01420

BASIC STORMWATER POLLUTION PREVENTION PLAN
AM#0001

PART 1   GENERAL

1.1   SUMMARY

This Section provides a basic Stormwater Pollution Prevention Plan (SWPPP) 
for a Louisiana Pollutant Discharge Elimination System (NPDES) General 
Permit.  The purpose of this Storm Water Pollution Prevention Plan (SWPPP) 
is to comply with the Louisiana Pollutant Discharge Elimination System 
(LPDES) General Permit to discharge storm water associated with a 
construction activity.  This SWPPP will be included as part of the 
construction documents.

Compliance with the plan is a contract requirement, and that by submission 
of the successful bid for construction of the facility, the active 
Contractors will become a co-permittee along with the Owner, Fort Polk, 
Louisiana.  It will become the responsibility of the Owner and the 
Contractor to ensure the provisions of the Permit and the SWPPP are 
followed.

The Contractor shall schedule and conduct all operations so as to minimize 
erosion of soils and prevent sediments from leaving the site and entering 
streams.  Installation of temporary control measures, construction of 
drainage facilities, establishment of vegetation and other work that will 
contribute to the control of erosion and sedimentation shall be carried out 
concurrently with earthwork operations or as soon thereafter as 
practicable. 

1.2   PROJECT IDENTIFICATION AND NOTES

PROJECT TITLE:  Fort Polk Maintenance/Repair/Upgrade of Existing Railroad 

LOCATION:  Fort Polk Military Base, Leesville, Louisiana

NOTE 1:  General Permit for Storm Water Discharges from Construction Sites 
is authorized by the Clean Water Act and is regulated by guidance published 
in the Federal Register, Volume 63, Number 128, July 6, 1998.      

NOTE 2:  Under the National Pollutant Discharge Elimination System (NPDES), 
all construction sites 5.0 acres in size or larger are required to obtain a 
General Permit for Storm Water Discharges from Construction Sites.  
Detailed guidance to Storm Water Pollution Prevention Plans (SWPPPs) and 
Best Management Practices (BMP) is available in the Environmental 
Protection Agency document EPA-832-R-92-005 titled "Storm Water Management 
for Construction Activities."  NTIS Publication No. Pb9223591 can be 
purchased through NTIS.

SECTION 01420  Page 1



Ft Polk Maint/Repair & Upgrade of Existing Railroad FPRMR
ACCOMPANYING AMENDMENT NO. 0001 TO SOLICITATION NO. DACA63-00-B-0034

NOTE 3:  To fully comply with the regulation, the Fort Worth District and 
the construction Contractor will each prepare a SWPPP, and file for a 
separate Notice of Intent (NOI). The construction Contractor shall file the 
Notice of Termination (NOT) after final site stabilization.  The project 
designer shall use this outline to develop a basic SWPPP.  This section is 
a guidance document for preparing a basic SWPPP.  The Contractor shall use 
the basic SWPPP to prepare the Contractor's detailed SWPPP.  

1.3   PROJECT DESCRIPTION

The Fort Polk Maintenance/Repair/Upgrade of Existing Railroad will include: 
 new track construction approximately 3500 ft in length, miscellaneous 
repair of existing track at various locations, drainage and crossing 
improvements at four intersections, and replacement of approximately 3600 
feet of existing paved/unpaved gutter between Texas Avenue and the track 
with new paved gutter and catch basins.  The total area disturbed by new 
construction and regrading of ditches is approximately 6 acres.

The project is located in Vernon Parish in west central Louisiana.  The 
project site is located at approximately latitude 31° 03' 00" and longitude 
93° 13' 00".  All project activities will be adjacent to the existing rail 
facilities.  Storm water runoff from the project activities will flow into 
tributaries to Bundick Creek or the Bayou Zourie. 

Project activities covered in the SWPPP include the following:

· Clearing and Grubbing
· Regrading of ditches
· Cleaning of existing structures and pipes
· Grading of railroad embankment for new track sections
· Construction of culverts and drainage features

The SWPPP provides activity-specific erosion and sediment controls.  
Erosion and sediment controls selected for each activity are based upon 
expected construction conditions and can be modified according to actual 
conditions encountered in the field.

 
1.4   STANDARD INDUSTRIAL CLASSIFICATION (SIC)

This project has the following SIC codes in accordance with the Standard 
Industrial Classification Manual published by the Office of Management and 
Budget (OBM)

  A.  1623 Water, Sewer, Pipeline, and Communications and Power Line 
Construction.

  B.  1629 Heavy Construction, NEC - Non building Structures Except 
Industrial Construction.

  C.  4013 Railroad Switching and Terminal Establishments - Other.

  D.  9711 National Security (a general category for military facilities).
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1.5   LOCATION

The project location is Ft. Polk, Vernon Parish, Louisiana.  Ft. Polk's 
latitude and longitude is North 31 degrees 03 minutes 00 seconds and West 
93 degrees 13 minutes 00 seconds, respectively.  Project activity will 
occur at various locations along the existing rail throughout the base.  

1.6   RECEIVING WATERS

Surface runoff from the western portion drains to tributaries of Bayon 
Zourie surface runoff from the eastern portion drains to tributaries of 
Bundick Creek.

PART 2   SITE DESCRIPTION 

2.1   EXISTING CONDITIONS

New Wye Construction:  The new alignment for the north leg of the wye 
(approx. 1500 ft) parallels the existing alignment approximately 50 ft to 
the north between Chaffee and Magazine Roads.  Existing ground cover 
consists of sparsely populated natural grasses with some wooded areas.  The 
storm runoff coefficient "C" for the area is approximately 0.45.  Storm 
runoff flows to a tributary of the Bayou Zourie.  Existing grades in the 
area vary from approximately elevations 343 ft to 331 ft (NGVD) in an east 
to west direction.

New "Runaround" Track:  The new embankment for the "runaround" track 
(approx. 2000 ft) is adjacent to the existing track approximately 20 ft to 
the east.  The site is located just to the north of Magazine Road.  
Existing ground cover consists of sparsely populated natural grasses.   The 
storm runoff coefficient "C" for the area is approximately 0.5.  Storm 
water runoff flows to a tributary of Bundick Creek.  Existing grades in the 
area vary from approximately elevation 354 ft near the center of the 
segment, falling off to approximately 347 ft (NGVD) at each end of the 
segment.

Road Crossing Improvements:  Drainage improvements will be made to improve 
drainage at four crossings:  Dobbs Road, Eissman Road, Jean Chappel Road, 
and the Motor Park entrance.  Existing ground cover at the sites consists 
of sparsely populated natural grasses and some native brush.  The storm 
runoff coefficient "C" for the area is approximately 0.4.  The storm water 
runoff from Dobbs Road, Eissman Road, and Jean Chappel Road flow to 
tributaries of the Bayou Zourie.  Storm water runoff from the Motor Park 
Entrance flows to a tributary of Bundick Creek.  The grades of the existing 
ditches range from flat to approximately 1%.

Texas Avenue Drainage:  The existing gutter drainage along Texas Avenue 
between Sta 228+00 to 268+00 consists of asphalt paved and unpaved, 
compacted sections. The storm runoff coefficient "C" for the area is 
approximately 0.9.  Storm water runoff from this section of Texas Avenue 
flows into a tributary of Bundick Creek.  Existing grades range from flat 
to a maximum of 1-2%.

2.2   FUTURE CONDITIONS
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New Wye Construction: The new alignment will occur predominately in a cut 
section.  Slopes will be graded to a maximum slope of 3H:1V.  Slopes of the 
cut and the embankment will be seeded following construction.  The runoff 
coefficient "C" following establishment of vegetation is estimated as 0.5.
 
New "Runaround" Track:  The northern portion (approximately 1000 ft) of the 
new alignment will occur in a fill section, while the southern portion 
(approximately 1000 ft) of the new alignment will occur in a cut section.  
Slopes will be graded to a maximum slope of 3H:1V.  Slopes of the cut, 
fill, and embankment will be seeded following construction.  The runoff 
coefficient "C" following establishment of vegetation is estimated as 0.5.
Road Crossing Improvements:  The ditches at the crossings will be regraded 
to improve drainage of the crossings.  Following grading, the ditches will 
be reseeded.  The runoff coefficient "C" following establishment of 
vegetation is estimated as 0.4.  

Texas Avenue Drainage:  The existing gutter section will be replaced with 
an asphalt paved gutter to drain runoff from Texas Avenue.  The storm 
runoff coefficient "C" for the paved gutter is estimated as 0.9. 

2.3   CONSTRUCTION PHASING

The project construction is anticipated to begin in October 2000 and 
complete in Summer 2001, respectively.

 
Major Construction Activities include: 

A.  Establish erosion and sediment structural controls.

B.  Clearing and Grubbing - Removing shall brush and trees to allow 
maintenance drainage improvements as indicated on plans.   

C.  Grading and Drainage - Grading for removal of most storm water from 
railroad embankment.

   
D.  Construction of new railroad embankments and paved gutter along 
Texas Avenue.

   
E.  Site Stabilization per paragraphs TEMPORARY STABILIZATION and 
PERMANENT STABILIZATON.

2.4   SOILS DATA

Soils information taken from "Geotechnical Investigation for Remedial 
Action Railroad Wye #2", by S.E. Huey Company.  Generally, the upper 10-12 
ft of the soil profile consists of a mixture of  medium to high plasticity 
clays with few lenses of yellow-brown, silty sands that are fairly 
erodible.  Typical permeability coefficients are less than 0.0002 ft/min.  
High potential for shrink/swell.

2.5   DRAWINGS

The storm water pollution prevention requirements for the project are shown 
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on sheets C54, C55, C56, C57, and C61.  The project Location Map is a 
modification of Sheet G3 of the plan set, to highlight impacted areas.    

PART 3   EROSION AND SEDIMENT CONTROLS

3.1   TEMPORARY STABILIZATION

Temporary stabilization shall be required when construction activities 
cease for periods greater than 21 days, or when there are contract delays 
in the turfing operation, a quick cover shall be required to prevent 
erosion, or when seasonal conditions preclude immediate permanent 
stabilization measures, the Contractor shall provide temporary soil 
stabilization, as soon as practicable, for all unpaved, graded, and 
disturbed portions of the site.  Reference Section 02933 ESTABLISHMENT OF 
TURF for a recommended method of temporary stabilization.  Land disturbance 
should be limited  to that necessary for project completion to preserve 
existing ground cover.

 
 3.2   PERMANENT STABILIZATION

Permanent soil stabilization shall be initiated 14 days after construction 
activities have ceased.  All unpaved, graded, and disturbed areas within 
the limit of erosion and sediment control resulting from the Contractor's 
construction activities shall receive turfing treatment in accordance with 
Section 02933 - ESTABLISHMENT OF TURF and Section 02931 SEEDING.  

 3.3   TEMPORARY SEDIMENT BASINS

The use of temporary sediment basins are not needed for this project as 
limits of disturbed areas of the various locations of project activity are 
all less than 10 acres.  

 3.4   STRUCTURAL CONTROLS

The Contractor shall use silt fence or staked hay bales to prevent soil 
erosion at the construction site.  Structural controls shall be established 
along the limit of erosion and sediment control.  

The Contractor shall place riprap protection at the inlet and outlet of 
each culvert as shown on the plans or as directed by the Owner's designated 
representative.  The inlets and outlets shall be protected with a 1.0 feet 
thick layer of wire-enclosed riprap and have a granular bedding and 
geotextile fabric base.  Details are provided in the plan set. Bale checks 
or silt fences will be placed upstream of culverts, and at roadside and 
trackside ditches as shown on the drawings.

The ditches shall be graded with 3H:1V side slopes as shown on the plan.  
In areas without riprap, the Contractor shall complete seeding and mulching 
within fourteen (14) days of completion of excavation and grading.

  
PART 4   STORM WATER MANAGEMENT CONTROLS

4.1   RUNOFF COMPUTATIONS
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The 10-year storm event at the existing site conditions has an intensity of 
3.0 inches per hour.  Estimates of runoff coefficients for existing and 
future conditions is provided in paragraphs 2.1 and 2.2 of this 
specification. 

4.2   OUTFALL VELOCITY DISSIPATION DEVICES

Wire enclosed riprap will be provided at locations of high inlet and outlet 
velocities as shown on the plans.

PART 5   BEST MANAGEMENT PRACTICES (BMP) DURING CONSTRUCTION

The  Contractor, or its subcontractors, shall be responsible to minimize 
pollution of storm water runoff.  The Contractor shall discuss BMP in 
detailed SWPPP.  They shall  comply with the BMP to minimize 
stormwaterpollution. 

5.1   WASTE MATERIALS

Solid waste materials (trash and construction debris) shall be placed in 
covered and  appropriate waste containers .  Waste containers shall be 
emptied regularly; they shall not be allowed to overflow.  The disposal 
area of excavated material from project construction shall not be utilized 
for waste disposal.  Routine janitorial service shall be provided for all 
construction buildings and surrounding grounds.  No construction waste 
materials, including concrete, shall be buried or otherwise disposed of 
on-site.  All site personnel shall be briefed on the correct procedures for 
solid waste disposal.

 5.2   HAZARDOUS WASTE

All hazardous waste shall be handled, stored, and disposed in accordance 
with all Federal, State, and local regulations and prior to all other 
construction activities.  Chemical waste shall be stored in clearly 
labeled, corrosion-resistant containers, and stored in designated areas 
before removal from the site.  Materials in excess of job requirements 
shall not be stored on-site.  All site personnel shall be briefed on the 
correct procedures for hazardous waste disposal.  

 5.3   SANITARY WASTE

On-site sanitary facilities shall be established.  Facility location, 
design, maintenance, and waste collection practices shall be in accordance 
with local regulations.

 5.4   OFF-SITE VEHICLE TRACKING AND DUST

The Contractor shall describe practices to keep vehicles from tracking 
soils from the the project construction, material borrow and disposal 
sites.  Describe practices for dust control (i.e. sprinkling, chemical 
treatment, light bituminous treatment, or similar methods).  The Contractor 
shall describe practice in hauling construction material or debris to avoid 
their loss during transport (i.e. open-bed vehicles shall be covered or 
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otherwise stabilized).

 5.5   FERTILIZERS

If fertilizers are used they shall be applied in , in the stated amounts as 
recommended by the manufacturer and only when weather conditions are 
appropriate.

 5.6   CONSTRUCTION VEHICLE MAINTENANCE AND REPAIR

Specific areas shall be designated for equipment maintenance and repair to 
minimize potential impact on storm  runoff.  Locations shall be chosen to 
minimize potential impacts on receiving streams and waterways.  These 
locations shall be approved by the Contracting Officer, and structural 
controls shall be provided.  All construction vehicles shall be regularly 
inspected for leaks and receive regularly scheduled maintenance to reduce 
the potential for leaks.  The Contractor shall use the existing stabilized 
area adjacent to the Exchange Road for construction staging, equipment 
storage, etc.  This area is located between the Exchange Road and the 
Contractor's Rail Spur.  Upon project completion, the area will be cleaned 
to the satisfaction of the Contracting Officer.  

5.7   VEHICLE FUELING

Vehicle fueling at project site shall be conducted in accordance with good 
safety practices to reduce the potential for leaks and spills.  Only 
properly constructed fuel containers shall be used on-site and shall be 
labeled and stored in accordance with applicable Federal, State, and 
Localcodes.  Washing and curing waters shall be drained into a retention 
basin constructed by the Contractor.  It shall  be cleaned up and followed 
by permanent stabilization by the Contractor, to the satisfaction of the 
Contracting Officer, after project completion.   

5.8   WATER SOURCE

Water used at site to establish and maintain grass, to control dust, and 
for other construction purpose shall be from source approved by the 
Contracting Officer.

PART 6   TIMING OF CONTROLS AND ACTIVITIES.

The Contractor shall perform the following activities:

(1)  install silt fence at the limit of erosion and sediment control,
(2)  install hay bale dikes or silt fences at locations illustrated in 
drawings C54 through C57.
(3)  establish temporary and permanent stabilization,
(4)  backfill utility trenches in a timely manner to minimize erosion,
(5)  inspect and maintain erosion and sediment structural control 
structures,
(6)  remove all structural controls after approval from Contracting Officer.

 

[AM#0001]
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PART 7   COMPLIANCE WITH FEDERAL, STATE, AND LOCAL REGULATIONS

This project is in compliance with National Environmental Policy Act (NEPA) 
of 1969.  The Record of Environmental Consideration (REC) for the project 
activities was signed August 7, 2000.  This action qualifies under 
categorical exclusion numbers A-5, A-7, and A-25 per AR 200-2, Appendix A and 
meets the screening criteria in Section II, A-30 through A-31.  

There are no circumstances that would require either an environmental 
assessment (EA) or an environmental impact statement (EIS) under NEPA. No 
extraordinary circumstances or controversial changes to existing 
environmental conditions are foreseen.  The project activities will not, 
either individually or cumulatively, adversely impact any Federal or state 
listed threatened or endangered species, cultural or historical resources, 
wetlands, coastal zones, floodplains, aquifers, wilderness areas, wild and 
scenic rivers, or agricultural lands.  A copy of the REC is available from 
the Office of the Directorate of Public Works, Fort Polk, LA.

Army Regulation 200-1 requires that all DOD installations and their 
contractors observe any applicable Federal, State, and local regulations.

PART 8   MAINTENANCE AND INSPECTION PROCEDURES

The Contractor shall conduct inspection of erosion and sediment structural 
controls at each construction area. .  All pollution prevention structural 
controls measures shall be inspected, the specific criteria and frequency 
includes: 

(1)  During rainfall season - once every seven (7) days and within 24 hours 
after any storm event greater than 0.5 inches.

(2)  During seasonal dry periods where average rainfall is less than 20 
inches - once a month and within 24 hours after any storm event greater 
than 0.5 inches.

(3)  When sites have been temporarily or final stabilized (before 
acceptance by Contracting Officer)-once a month.    

Final Stabilization is accomplished when vegetation at the disturbed areas 
has achieved 70% of the native background vegetation.

The inspector shall thoroughly understand the requirements of the 
Contractor's SWPPP and shall have a basic knowledge of the engineering 
principles for reducing runoff pollution.

Temporary stabilization or grading shall be inspected for erosion and soil 
loss from the site.  Temporary erosion control measures shall be inspected 
for bare spots and washouts.   Discharge points shall be inspected for 
signs of erosion or sediment deposition.  Locations where vehicles enter 
and leave the site shall be checked for signs of off-site sediment 
tracking, including at erosion control structures, material borrow, 
disposal, excavated and stockpiled areas.  Excess sediment will be disposed 
of at an approved off-site disposal area. The Best Management Practices and 
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pollution control maintenance procedures shall be reviewed for adequate 
erosion control by the Contractor during construction. All deficiencies 
shall be recorded in the Inspection and Maintenance Report posted at the 
project bulletin board and submit to the Contracting Officer after each 
inspection.  Corrections to these problems shall be implemented within 
seven (7) calendar days.  After final stabilization has been achieved, the 
Contractor shall inspect the site once a month until final inspection and 
project acceptance by the Contracting Officer.

 
PART 9   MATERIAL INVENTORY

All materials or substances brought on-site during construction shall have 
a Material Safety Data Sheet (MSDS) available to the Contracting Officer.  
These materials include concrete, paints, sealants, petroleum-based 
products, cleaning solvents, fertilizers, tar, asphalt, and steel 
reinforcing bars.  The list of materials  shall be stated in the 
Contractor's detailed SWPPP.

PART 10   NON-STORM WATER DISCHARGE

Non-storm water discharge shall not be allowed during construction of the 
project except for emergency fire-fighting flows and other flows permitted 
in accordance with 63 FR 128, July 6, 1998, except for emergency 
fire-fighting flows and other flows listed in the following:. 

(1)  vehicle wash water if detergents are not used,
(2)  dust control runoff in accordance with permit conditions,
(3)  fire Hydrant flushing,
(4)  potable water sources including water line flushing
(5)  uncontaminated ground water resulting from dewatering activities
(6)  irrigation drainage
(7)  routine external building wash down which does not use detergent
(8)  wash water from pavement with no spilled or leaked toxic or hazardous 
material and no detergent
(9)  air conditioning condensate
(10)  spring water
(11)  foundation or footer drain water where flows are not contaminated 
with process material such as solvent

In addition, any spill of a hazardous substance in excess of reporting 
quantities shall be reported as required under 40 CFR 110.  Spill 
containment, notification, and clean-up in accordance with applicable 
Federal, State, and Local regulations, and to the satisfaction of the 
Contracting Officer shall be required. 

PART 11   CONTRACTOR COMPLIANCE

The Contractor shall use this basic SWPPP to prepare a detailed SWPPP that 
includes both narrative and drawings (Erosion and Sediment  Control Plans). 
 The detailed SWPPP shall state the following as a minimum:  (1) the 
project start and completion dates, (2) bid options to be executed with the 
project, (3) construction phasing requirements, sequence of construction 
activities and pollution control measures, (4) discussion of the Best 
Management Practices (BMP) and implementation  during project execution, 
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(5) identify the list of materials brought on-site, (6) runoff computation 
of each drainage area (see paragraph 4.1), and (7) revised Erosion and 
Sediment Control Plans to include all locations that require structural 
controls (i.e. site entrance and exit, staging, stockpiled, borrow, and 
disposal areas for both on site and off site), and  the type of storm 
control structures.

 
Being responsible for the daily operations at the construction site and 
inspection of the established controls in accordance with LPDES permit 
requirements.  The Contractor shall submit the detailed SWPPP (including 
the revised Erosion and Sediment Control Plans), and a Notice of Intent 
(NOI) for the Stormwater Discharges Associated with Construction Activity 
under LPDES General Permit to Louisiana Department of Environmental 
Quality, Permits Division, Baton Rouge, Louisiana.  The NOI (Form CSW-G 
09-99)  shall be submitted no later than 48 hours before start of 
construction.  A separate NOI is required for each construction contract or 
each phase of the construction activities.  The mailing address for NOI 
submittal is:

                  State of Louisiana Department of Environmental Quality
                  Permits Division
                  P.O. Box 82135
                  Baton Rouge, Louisiana  70844-2135

The Contractor's detailed SWPPP (including the revised Stormwater Control 
Plans) and a copy of submitted NOI shall be provided to the Contracting 
Officer before start of construction.  A copy of the U.S. Army Corps of 
Engineers NOI (obtained from the Contracting Officer), the Contractor's 
NOI, and a brief project description shall be posted on the project 
bulletin board.  The Contractor's detailed SWPPP shall be kept on-site at 
all times. 

NO later than 10 working days after acceptance of final stabilization, the 
Contractor will notify the Environmental Division in writing that the 
project is complete.  The mailing address the Contractor is to use is as 
follows:

                       ATT: CESWF-EV-EE (Dr. H. Jarboe)
                       U.S.Army Corps of Engineers
                       RM 3A14      
                       819 Taylor Street
                       Fort Worth, TX 76102-0300
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PART 12   ATTACHMENTS

12.1   OWNER CERTIFICATION

                           OWNER CERTIFICATION 
                                  FOR
                    (RAILROAD MAINTENANCE, UPGRADE & REPAIR PROJECT, FORT 
POLK, LOUISIANA))

       
I certify under penalty of law that this document and all attachments were 
prepared under my direction or supervision in accordance with a system 
designed to assure that qualified personnel properly gathered and evaluated 
the information submitted.  Based on my inquiry of the person or persons 
who managed the system, or those persons directly responsible for gathering 
the information, the information submitted is to the best of my knowledge 
and belief, true, accurate, and complete.  I am aware that there are 
significant penalties for submitting false information, including the 
possibility of fine and imprisonment for knowing violations.

                            NAME:                     
                            TITLE:                    

                              Date Certified:__________________

Attachments: 

 Sheet No.   Title
(NONE)       Inspection and Maintenance Report Forms
(NONE)       Project Location Map
C-54         Temporary Erosion and Sediment Control Plan
C-55         Temporary Erosion and Sediment Control Plan
C-56         Temporary Erosion and Sediment Control Plan
C-57         Temporary Erosion and Sediment Control Plan
C-61         Temporary Erosion and Sediment Control Details
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12.2   STORMWATER POLLUTION PREVENTION PLAN

            
                    STORMWATER POLLUTION PREVENTION PLAN

                      INSPECTION AND MAINTENANCE REPORT

INSPECTOR:_________________________________________ DATE:__________________

INSPECTOR'S 
QUALIFICATION:_______________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

DAYS SINCE LAST RAINFALL:___________ AMOUNT OF LAST RAINFALL:__________INCHES

     STABILIZATION MEASURES

_____________________________________________________________________________

AREA     DATE SINCE      DATE OF         STABILIZED?  STABILIZED  CONDITION
         LAST            NEXT            (YES/NO?)    WITH   
         DISTURBANCE     DISTURBANCE
_____________________________________________________________________________ 

______________________________________________________________________________

STABILIZATION REQUIRED:
_____________________________________________________________________________

______________________________________________________________________________
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                   STORMWATER POLLUTION PREVENTION PLAN

                      INSPECTION AND MAINTENANCE REPORT

TO BE PERFORMED BY:_______________________________ ON or BEFORE:_____________
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                   STORMWATER POLLUTION PREVENTION PLAN

                      INSPECTION AND MAINTENANCE REPORT

   OTHER CONTROLS - STABILIZED CONSTRUCTION ENTRANCE

_____________________________________________________________________________
IS MUCH SEDIMENT  ARE DUST AND       DOES ALL TRAFFIC USE   ARE ASSOCIATED
TRACKED ONTO      SEDIMENT CONTROL   THE STABILIZED         DRAINAGE
THE ROAD?         MEASURES           ENTRANCE TO THE        STRUCTURES
                  WORKING?           SITE?                  WORKING?
_____________________________________________________________________________

_____________________________________________________________________________

MAINTENANCE REQUIRED FOR CONSTRUCTION ENTRANCE:
___________________________________________________________________________________________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

TO PERFORMED BY:__________________________ ON OR BEFORE:_____________________

_____________________________________________________________________________
  OTHER CONTROLS - DEVELOP SITE SPECIFIC TABLES AS NEEDED
_____________________________________________________________________________

 FOR ALL STABILIZATION MEASURES, STRUCTURAL, AND NON-STRUCTURAL CONTROLS

CHANGES/CORRECTIONS REQUIRED IN  POLLUTION PREVENTION PLAN:

_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

REASONS FOR CHANGES:
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

INSPECTOR'S SIGNATURE:____________________________  DATE:__________________
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                   STORMWATER POLLUTION PREVENTION PLAN

                      INSPECTION AND MAINTENANCE REPORT
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                   STORMWATER POLLUTION PREVENTION PLAN

                      INSPECTION AND MAINTENANCE REPORT

MAINTENANCE REQUIRED FOR SEDIMENT BASIN(S):

______________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

TO BE PERFORMED BY:_______________________________ ON OR BEFORE:_____________

    STRUCTURAL CONTROLS - SILT FENCE(S)

_____________________________________________________________________________
FROM    TO     IS THE BOTTOM OF    IS THE FABRIC     HOW DEEP IS
               THE FABRIC STILL    IN GOOD           THE SEDIMENT?
               BURIED?             CONDITION?
_____________________________________________________________________________

_____________________________________________________________________________

MAINTENANCE REQUIRED FOR THE SILT FENCE (S):

_____________________________________________________________________________
_____________________________________________________________________________
______________________________________________________________________________
______________________________________________________________________________
_____________________________________________________________________________

TO BE PERFORMED BY:__________________________________ ON OR BEFORE:__________
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                   STORMWATER POLLUTION PREVENTION PLAN

                      INSPECTION AND MAINTENANCE REPORT

   
    STRUCTURAL CONTROLS - EARTH DIKES(S)
______________________________________________________________________________
FROM    TO     IS DIKED STABILIZED?     IS THERE EVIDENCE
                                        OF WASH-OUT OR OVERTOPPING?
______________________________________________________________________________

_____________________________________________________________________________
 MAINTENANCE REQUIRED FOR THE EARTH DIKE(S):
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________
_____________________________________________________________________________

TO BE PERFORMED BY:_____________________________ ON OR BEFORE:_____________
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        -- End of Section --
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